Britton Line Capitol Projects

Priority 1 — Tie Project

Project Estimate (freight excluded)

MP 115.5 to MP 109 700 ties/mile 4,550
MP 109 to MP 102 500 ties/mile 3,000
MP 103 to MP 83.5 700 ties/mile 13,650
Total Ties 21,200
7%*9 ties $52.00/tie 51,102,400
5/8” spikes 750 kegs @ $78.00/keg $58,500
Installation cost with mobilization .
and demobilization of equipment »19.00/ e 132,800
Total $1,593,700

Priority 2 — Surface and Ballast Project

T AN AR I ST T A T A TR o A B S R TR A

Project Estimate
MP 115.5to MP 109 10 cars/mile  Pre-lift and final surface @ $0.98/ft $67,268

MP 109 to MP 102 6 cars/mile Surface one lift @ $0.98/ft $33,634
MP 103 to MP 83.5 10 cars/mile  Pre-lift and final surface @ $0.98/ft  $201,802
Total Ballast 296 cars 29,600 ton @ $26.00/ton $769,600

$1,072,304

Priority 3 — Anchor Project

Project Estimate

MP 115.5 to MP 83.5 Anchor pattern every third tie
140,000 anchors @ $2.05/anchor $287,000
Installation @ $0.60/anchor $84,000

$371,000



